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SCOPE OF WORK MODERNIZATION OF HARRISON PARK PLAYGROUND 

1. INTRODUCTION 
 
The Department of General Services (“Office” or “DGS”) will issue a design-build contract 
for the proposed scope of work. 
 
Over the last few weeks, DGS and DPR vetted design options with the community for the 
site. The rendered site plan shown in the attached exhibit synthesizes the ideas and 
desires expressed by the community, and it is this design that DGS seeks to develop into a 
newly renovated playground. 
 
2.  LOCATION 
 
Harrison Park is located at 1330 V Street, NW, Washington, DC 20009. See attached 
exhibit. 
 
3. SCOPE OF WORK 
 
The Department of General Services (“Office” or “DGS”) plans to deliver this project 
through a design-build delivery method.  A narrative for the scope of work is listed in the 
sections below.  If deviations or conflicts arise from what is referenced in the program 
requirements/scope of work and field conditions, the Design-Builder shall submit a request 
for clarification. 
 
Please find enclosed a concept design drawing for the playground (exhibit attached).  The 
DB contractor should include an allowance of $250,000 for play equipment only (exhibit 
attached), and include pricing for safety surfacing as shown on the attached plan or 
required by playground safety standards.  
 
DGS requires the Design-Builder to hire a Landscape Architect to further develop the 
concept design drawing for DGS’s approval.  In addition, DGS requires the Design-Builder 
to retain services of a certified Arborist for the project.  During the Construction Phase, the 
Design-Builder will implement the approved drawings, providing all labor, materials, 
supervision and other services as may be necessary to accomplish this task. Site will 
require a phase 1 archaeological study and coordination with District’s Historic Preservation 
office. Provide a geotech and site survey report for the project site. All amenities and 
access to all amenities must meet or exceed all ADA accessibility standards, specifically 
the entrances to the playground areas.  
 
4.  PROGRAM OF REQUIREMENTS FOR CURRENT AND INTENDED USE 

 
A. Current use 

 
The existing playground includes outdated play equipment that is posing a safety 
hazard to children using the facility. 
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B. Intended use 

The proposal is to dismantle and remove the existing playground area and replace it 
with new playground equipment, PIP safety surfacing, and mist station.  The basketball 
court will receive new fencing, new backstops and repair lighting as necessary.  The 
multifunction court on site will be resurfaced, receive a new backstop, and lighting will 
be installed.  Raised garden boxes will be installed along the northern boundary of the 
site to be used for an edible garden.  A shaded picnic area will be installed between the 
play space and athletic field. 

C. Site work 
 

1. Erosion and Sediment Control: Furnish and install sediment and erosion 
control measures inclusive of but not limited to; silt fencing, construction 
entrances around the existing playground. 
 

2. Tree protection: Install construction fencing to protect all existing trees during 
construction. 

 
3. Install one (1) new full-size basketball court surfaces consisting of 100% open 

celled, polyurethane foam product with a polypropylene backing and a polyester 
facing material.  Product is manufactured by Premier Courts.  Court system shall 
consist of the following but is not limited to: polyurethane foam product, court 
mylar, seam fabric, perimeter fabric, seam compounds and seam cover fabric, 
standard color.  Color of court shall be determined by DGS during the submittal 
process, and should match the PIP surface installed in the playground area.  Site 
location is shown on conceptual plan. 

 
4. Resurface the existing multifunction court to the east of the playground. 

 
5. Provide and install 8’ high, vinyl-coated chain-link fence and posts with lockable 

gates surrounding the basketball court. 
 

6. Install new Musco athletic sports lighting fixtures/poles at the basketball court 
and multifunction court to illuminate the courts.  The sports lighting is to be 
integrated with a new Musco lighting control system installed by the design-build 
contractor. 

 
7. Furnish and install four (4) new basketball goals by Ultimate Playground 

Basketball System model BA873U-BK including padding model BA870PP-BK for 
the pole and padding model BA72U-BK for the backboard. 

 
8. Provide four (4) child-height basketball hoops at existing courts (see conceptual 

plan for more detail). 
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9. Install one (1) multi-purpose backstop at the multi-purpose court (Fre2213 
Kompan Fregame or equal). 

 
10.  Incorporate musical-theme paving features throughout the site. 

 
D. Landscape Features 

 
1. Develop an edible landscape feature with raised garden beds along the northern 

portion of the site. 
 

2. Install large shade trees along the western side of the playground to provide 
additional shade. 

 
3. Install a rain garden area south of the multi-purpose court.  Final size to be 

determined in concert with the grading and drainage plan.  The rain garden 
should treat as much impervious surface as feasible. 
 

E. Play Equipment and Safety Surface: 
 

1. Dismantle and remove existing play equipment, foundations, soft surface, 
sandbox and benches.  
 

2. Playground Equipment: Provide separate playground equipment areas with 
different equipment for 2 - 5 and 6 – 12 year olds as identified in the conceptual 
plan.  Include both traditional and ADA accessible swings for both 2 – 5 and 6 – 
12 year olds.  Suggested playground equipment list is included in the conceptual 
plan. 

 
3. Soft Surface: Provide PIP soft surface fall protection according to current 

playground safety standards in both play areas as per the rendered site plan. 
Develop musical themed paving features to be incorporated into the PIP safety 
surface. 

 
4. Install a mist station, possibly with a musical theme, near the western side of the 

recreation center. 
 
F. Site Amenities 
 

1. Identify a location for a future public art site, either through interpretive signage or 
a mural along the building reflecting the musical history of the area. 
 

2. Install two (2) DPR standard drinking water fountains throughout the 
site: between the basketball court and the multi-purpose sport court; between the 
playground and field. 

 



 
SCOPE OF WORK MODERNIZATION OF HARRISON PARK PLAYGROUND 

3. Extend the electrical supply from the existing transformer out to the 
dugout/backstop area to be used for items such as pitching machines and film 
projectors. 

 
4. Install additional DPR standard benches along the first and third base lines of the 

ball field.  Provide two (2) surface mounted (on concrete pads) Ultra Site 
benches model 942SM-DP6 along the first base line beyond the dugout, and two 
(2) surface mounted (on concrete pads) Ultra Site benches model 942SM-DP6 
on the third base line beyond the dugout.  Add one (1) DPR standard trash can 
near the first base line dugout.  

 
5. Install four (4) DPR standard surface mounted picnic tables to the west of the 

playground space.  Provide two (2) surface mounted DPR standard grills. 
 
G. Description Of Work 
 

The Design-Builder shall provide all necessary services, labor, equipment and materials 
as required to achieve the work as described in this document. 

 
1. Collection, Assessment and Verification of Existing Conditions 

Design-Builder shall be responsible for the collection, assessment, and 
verification of existing conditions. 

 
2. Archeological Documentation 

Design-Builder shall conduct a Phase I archeological survey of the site in 
accordance with District of Columbia State Historic Preservation Officer’s (DC 
SHPO) standards and guidelines for archaeological survey current at the time of 
the investigation the standards of DC Historic Preservation Office, and present all 
findings in a report to DGS within thirty (30) days of NTP. Design-Builder must 
contact DC SHPO for guidelines. 

 
3. Geotechnical Study 

Design-Builder shall conduct a geotechnical study to determine soil and 
subsurface engineering properties and suitability for the proposed design and to 
make appropriate recommendations to DGS. Design-Builder shall present all 
findings in a report to DGS within thirty (30) days of NTP. 

 
4. Site Surveys 

Design-Builder shall conduct a complete survey(s) of the site as required to 
successfully construct the park. At a minimum, the survey(s) shall include 
boundary, topographical, and utility data. 

 
5. Meetings 

Design-Builder, the Project Manager, DPR and community shall meet as 
necessary to review Design-Builder’s work. 
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6. Permitting 
Design-Builder shall obtain ALL permits necessary to construct the playground, 
including trade permits. 

 
7. Submittals 

Design-Builder shall submit to the Project Manager for review and approval all 
shop drawings, material data and samples provided by Design-Builder, vendors 
and/or manufacturers. The Project Manager shall review and approve or reject 
submittals within five (5) business days of receipt. 

 
8. Construction Schedule 

Design-Builder shall submit to the Project Manager for review and approval a 
construction schedule within 15 business days of NTP. 

 
9. Construction 

Design-Builder shall provide all labor, equipment and materials as required to 
construct the park, including: 
a. Layout and staking; 
b. Erosion and sediment control; 
c. Site clearing (e.g., demolition, clearing and grubbing as necessary, topsoil 

stripping and stockpiling as necessary); 
d. Earthwork (e.g., cut, fill, trenching, rough grading, finish grading); 
e. Utility installation, including electric, water, and storm-water management 

required by the District Department of the Environment;  
f. Paving and surfacing;  
g. Furnishings installations (e.g., benches, fences and gates, litter receptacles). 

 
10. Walk-Through Inspection 

At the end of construction, Design-Builder shall perform a walk-through 
inspection in the presence of the Project Manager and prepare a report stating 
any deficiencies found during the walk through, and ensure that all the 
deficiencies are corrected by the Design-Builder prior to demobilization. 

 
11. As-Built Drawings & Warranty Information 

Design-Builder shall prepare an “as-built” plan of the site including all the 
modifications performed during construction, within 30 days of completion. 
Design-Builder shall also submit warranty information on all design requirements 
within 30 days of completion. 

 
H. Execution 
 

1. Coordination 
Coordination of the work is the responsibility of Design-Builder. 
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2. Site Cleanliness 
During the contract and/or as directed by the Project Manager, as the installation 
is completed, Design-Builder shall ensure that the site is clear of all extraneous 
materials, rubbish, or debris. 

 
3. Site Security 

Design-Builder shall secure the project work area by a minimum 6.0’ chain link 
fence. Design-Builder shall ensure site is locked during non-work hours. 

 
I. Protection Of Existing Elements 

 
Design-Builder shall protect all existing features, public utilities, and other existing 
structures during construction. Design-Builder shall protect existing trees and shrubs 
from damage during construction. Protection extends to the root systems of existing 
vegetation. Design-Builder shall not store materials or equipment, or drive machinery, 
within drip line of existing trees and shrubs. 
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Harrison Park   play equipment and surfacing requirements

Harrison Park
Equipment Budget-not to exceed 250k

Musical themed play areas with a focus on providing play 
events for a large number of children of all age ranges.  
Incorporating a large Evos® for 5-12 age children along 
with a Weevos® structure for 2-5 age children we will cre-
ate a space that is both fun and functional.  Bright colors 
will be used throughout the site.  A “Find the Musical 
Instrument” sign will add an additional educational ele-
ment. PebbleFlex® will not only create a themed surface, 
but will also be utilized to create ground level games like 
four-square and hopscotch.

Reference specification files:
2012 color and Industry best
2012 Concrete Solutions Brochure
2012_ConcreteSpecs
2012_PlaysystemSpecs
2012_PebbleFlexBrochure
2012_PebbleFlexProductSpecs
2012_AquaFlex_Brochure

Note: 
Projects shown are conceptual and should be considered 
reference only.

1
2

5-12 Area

2-5 Area

Swings with Accessible Bay

1

2

3

3

AquaFlex®  Splash Pad4

4



Isaac Sparks CPSI, Sales
3705 Crondall Lane
Owings Mills, MD 21117
443.334.4949 office
443.255.2796 cell

Harrison Park   2-5 Area



Isaac Sparks CPSI, Sales
3705 Crondall Lane
Owings Mills, MD 21117
443.334.4949 office
443.255.2796 cell

Harrison Park   5-12 Area



Isaac Sparks CPSI, Sales
3705 Crondall Lane
Owings Mills, MD 21117
443.334.4949 office
443.255.2796 cell

Harrison Park   Swings with Accessible Bay



     

 
      

 
Attachment A7 

 
Douglass Community Center 



 
SCOPE OF WORK MODERNIZATION OF DOUGLASS PARK PLAYGROUND 

  
 
 
 
 
 

 
 
 
 
 
 
 

MODERNIZATION OF THE PLAYGROUND AT 
FREDERICK DOUGLASS MEMORIAL PARK 

 

 

 
  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

GOVERNMENT OF THE DISTRICT OF COLUMBIA 
DEPARTMENT OF GENERAL SERVICES 



 
SCOPE OF WORK MODERNIZATION OF DOUGLASS PARK PLAYGROUND 

1. INTRODUCTION 
 
The Department of General Services (“Office” or “DGS”) will issue a design-build contract 
for the proposed scope of work. 
 
Over the last few weeks, DGS and DPR vetted design options with the community for the 
site. The rendered site plan shown in Exhibit A synthesizes the ideas and desires 
expressed by the community, and it is this design that DGS seeks to develop into a newly 
renovated playground. 
 
2. LOCATION 
 
Frederick Douglass Memorial Park and Community Center is located at 2100 Stanton 
Terrace, SE, Washington DC.  See attached exhibit. 
 
3.  SCOPE OF WORK 
 
The Department of General Services (“Office” or “DGS”) plans to deliver this project 
through a design-build delivery method.  A narrative for the scope of work is listed in the 
sections below.  If deviations or conflicts arise from what is referenced in the program 
requirements/scope of work and field conditions, the Design-Builder shall submit a request 
for clarification. 
 
Please find enclosed a concept design drawing for the playground.  The Design-Builder 
should include an allowance of $250,000 for play equipment only, and include pricing for 
Turf, Pebbleflex, Aquaflex, Tile or Bonded Wood Carpet safety surfacing as shown on the 
enclosed concept plan or required by playground safety standards.  DGS requires the 
Design-Builder to hire a Landscape Architect to further develop the concept design drawing 
for DGS’s approval.  In addition, DGS requires the Design-Builder to retain services of a 
certified Arborist for the project.  During the Construction Phase, the Design-Builder will 
implement the approved drawings, providing all labor, materials, supervision and other 
services as may be necessary to accomplish this task. 
 
4.  PROGRAM OF REQUIREMENTS FOR CURRENT AND INTENDED USE 
 
A. Current use 

 
The existing playground includes outdated play equipment that are posing a safety 
hazard to children using the facility, an asphalt driveway, a ball field, a performance 
platform/stage, a play court, two half-size Basketball courts and a full-size Basketball 
court. 
 

B. Intended use 
 
The proposal is to dismantle and remove the existing playground and plaza areas 
surrounding the recreation center.  Install new plaza area, 2 – 5 and 6 – 12 year old 
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playground areas, community gathering space with grills, picnic tables and game tables. 
Resurface existing basketball courts to provide one (1) full and two (2) half courts with 
new fencing and lighting.  Install a pavilion with green roof in front of the recreation 
center.  Surrounding areas shall be landscaped. 
 

C. Site work 
1. Demolish existing playground equipment and plaza area surrounding recreation 

center.  Also demolish existing parking lot as required to provide new plaza. 
 

2. Erosion and Sediment Control: Furnish and install sediment and erosion 
control measures inclusive of but not limited to; silt fencing, construction 
entrances around the existing playground.  Contractor shall be responsible for 
the maintenance of the measures during construction. The extent of disturbance 
includes the courts, playground, fencing between the playground and ball field, 
the existing community center and pool building.  
 

3. Tree protection: Install construction fencing to protect all existing trees during 
construction.  Carefully remove sections of asphalt surrounding trees located in 
the playground under a supervision of an Arborist.  Air-spade/aerate and inject 
growth inhibitors into the root structure to prevent damage to new asphalt 
surfaces/play area.  Place a layer of top-soil above the roots and mulch on top. 
Place a few boulders above the paved area around the tree.  Save the tree trunk, 
logs and mulch to use in the play areas. 

 
4. Asphalt driveway/ plaza: Demolish existing parking lot as required to provide a 

new paved plaza.  Maintain a 12’ wide access to residence near the cul-de-sac 
for right-of-way.  Entry plaza adjacent to the street to provide a more formal entry 
to the site.  Ensure bollards are properly sited to discourage vehicular access. 

 
5. Asphalt running, walking and skating path: Install minimum 60" wide 

bituminous paved path around the site as shown in the conceptual plan.  Provide 
interpretive signage stations discussing the life of Frederick Douglass as part of 
the tree groves as described in section 4.D., Landscape Features. Signage to be 
designed by DPR and provided to Design-Build firm for production and 
installation.  

 
6. Pedestrian entrance and plaza: Provide an entrance plaza with pavers for 

pedestrian access between the cul-de-sac and community gathering space as 
shown in the rendered site plan.  

 
7. Concrete entry walk: Provide concrete walkways from the pedestrian 

entrance/plaza to the community center, community garden and along the pool 
building as shown in the conceptual plans.  

 
8. Pavilion Pad: New concrete pad around recreation center and under new 

pavilion. 



 
SCOPE OF WORK MODERNIZATION OF DOUGLASS PARK PLAYGROUND 

 
9. Performance Court: Remove existing performance platform and install a new 

performance court between the playground and basketball courts. 
 
10. Basketball courts: Install one (1) new full-size basketball court and two (2) small 

basketball courts.  New surface consists of 100% open celled, polyurethane foam 
product with a polypropylene backing and a polyester facing material.  Product is 
manufactured by Premier Courts.  Court system shall consist of the following but 
is not limited to: polyurethane foam product, court mylar, seam fabric, perimeter 
fabric, seam compounds and seam cover fabric, standard color.  Color of court 
shall be determined by DGS during the submittal process, and should 
match the PIP surface installed in the playground area.  Site location is shown on 
conceptual plan. 

 
11. Basketball Backstops: Furnish and install six (6) new basketball goals by 

Ultimate Playground Basketball System model BA873U-BK including padding 
model BA870PP-BK for the pole and padding model BA72U-BK for the 
backboard. 

 

D. Landscape Features 
 

1. Provide three groves dedicated to telling the story of Frederick Douglass, 
including: 

i. Memorial grove – Washington DC years 
ii. Freedom grove – New York years 
iii. Activist grove – Massachusetts years 

 
2. Memorial Grove: Provide and install six (6) canopy trees (Quercus Coccinea) to 

create the Memorial Grove between the performance court and swing set. 
 

3. Freedom Grove: Provide and install ten (10) canopy trees (Acer Saccharrum) to 
create the Freedom Grove to the North of the community garden. 

 
4. Activist Grove: Provide and install ten (10) trees (Ulmus Americana) to create 

the Activist Grove to the West of the Basketball courts.  
 
5. Escape Allee: Provide and install four (4) trees (Quercus Alba, Ilex Opaca, 

Tsuga Canadensis, and Acer Saccharum) from South to North near the entrance 
plaza as shown in the rendered site plan.  Install a paver insert indicating the 
‘Escape Allee’ and four paver insets indicating the state, tree and fact about 
Frederick Douglass’ escape. 

 
6. Grove near tree climbers: Provide and install nine (9) canopy trees (Quercus 

Coccinea) to create a grove near the tree climbers and performance court. 
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7. Community gathering space: Provide a turf area / community gathering space 
to the east of the recreation center with game tables, picnic tables, grills and 
seating per DPR standards.  

 
8. Community garden: Install concrete planting beds and 8’ high deer-proof 

fencing for a community garden as depicted in the rendered site plan.  
 
9. Native planted areas: Install native plant material around the shade pavilion and 

near the pool building as shown in the rendered site plan. 
 

E. Play Equipment and Safety Surface: 
 

1. Dismantle and remove existing play equipment, foundations and benches. 
 

2. Provide two (2) playground equipment areas with different equipment for 2 - 5 
and 6 – 12 year olds as identified in the conceptual plan.  Include both traditional 
and ADA-accessible swings for both 2 – 5 and 6 – 12 year olds, climbing and 
sliding elements, and rockers/spinners.  Final layout and equipment selection to 
be determined during the design phase with approval by DPR/DGS.  See exhibit 
for equipment list. 
 

3. Provide a small artificial turf area adjacent to the playground to provide an 
unstructured play area. 
 

4. Create seven (7) fitness stations along the decomposed granite walking path. 
Ensure ADA accessibility.  Final layout and equipment selection to be determined 
during the design phase with approval by DPR/DGS. 
 

5. Provide a PIP patterned rubber surface within the swing set area and tree 
climbers per the rendered site plan. Safety surface/PIP rubber should be 
contiguous between the play equipment. 
 

F. Site Amenities 
 

1. Removable bollards: Provide and install removable bollards at the main 
entrance to the playground from the cul-de-sac. 
 

2. Green roof pavilion: Install an entrance pavilion adjacent to the existing 
community center with a vegetative roof, seating and outdoor classroom 
furniture.  Design and fabricate the pavilion per the rendered site plan and 
precedent sheet provided by the Landscape Architect. 
 

3. Shade pavilion: Install a shade pavilion for an outdoor classroom with native 
planting areas adjacent to the community garden. 
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4. Fencing and gates: Provide and install 8’ high, vinyl-coated chain-link fence and 
posts with lockable gates surrounding the basketball courts. 
 

5. Storage shed: Provide and install a pre-fabricated (10’ x 10’) storage lockable 
shed on a concrete pad for the community garden. 
 

6. Park signage: Install two bulletin boards in the playground and one set of park 
hours and safety signs on the playground fence per the signage standards 
provided by DPR.  Install a sign on either side of each groove along path from 
the playground.  Signs and bulletin boards to be installed in locations determined 
by DPR. 
 

7. Park furniture: Install game tables, grills, picnic tables, trash receptacles, 
seating for performance space and seating under the pavilion per the following 
DPR standards. 

i. Install Ultrasite model 942SM-P6 in-ground mounted benches; black; OR 
equal; 

ii. Install Ultrasite model 347-BRN6 rectangular tables; OR equal 
iii. Install combo table/bench; Dumor model 62-861/92 series; OR equal; 
iv. Install SD-35 Victor Stanley Ironsites Series 36 gallon side-opening litter 

receptacles, 
v. Install black with black plastic liner; DS-24 Convex lid with self close door 

latch and rat plate; OR equal; 
vi. Install a hose bib at the community garden. 
vii. Install an ADA-compliant water fountain. 

 
G. Athletic Field Lighting: 

 
1. Install new Musco athletic sports lighting fixtures/poles at the basketball court 

and tennis court to illuminate the courts.  The sports lighting is to be integrated 
with a new Musco lighting control system installed by the design-build contractor. 
 

H. Description Of Work 
 

The Design-Builder shall provide all necessary services, labor, equipment and materials 
as required to achieve the work as described in this document. 

 
1. Collection, Assessment and Verification of Existing Conditions 

Design-Builder shall be responsible for the collection, assessment, and 
verification of existing conditions. 

 
2. Archeological Documentation 

Design-Builder shall conduct a Phase I archeological survey of the site in 
accordance with District of Columbia State Historic Preservation Officer’s (DC 
SHPO) standards and guidelines for archaeological survey current at the time of 
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the investigation the standards of DC Historic Preservation Office, and present all 
findings in a report to DGS within thirty (30) days of NTP. Design-Builder MUST 
CONTACT DC SHPO for guidelines. 

 
3. Geotechnical Study 

Design-Builder shall conduct a geotechnical study to determine soil and 
subsurface engineering properties and suitability for the proposed design and to 
make appropriate recommendations to DGS. Design-Builder shall present all 
findings in a report to DGS within thirty (30) days of NTP. 

 
4. Site Surveys 

Design-Builder shall conduct a complete survey(s) of the site as required to 
successfully construct the park. At a minimum, the survey(s) shall include 
boundary, topographical, and utility data. 

 
5. Meetings 

Design-Builder and the Project Manager shall meet as necessary to review 
Design-Builder’s work. 

 
6. Permitting 

Design-Builder shall obtain ALL permits necessary to construct the playground, 
including trade permits. 

 
7. Submittals 

Design-Builder shall submit to the Project Manager for review and approval all 
shop drawings, material data and samples provided by Design-Builder, vendors 
and/or manufacturers. The Project Manager shall review and approve or reject 
submittals within five (5) business days of receipt. 

 
8. Construction Schedule 

Design-Builder shall submit to the Project Manager for review and approval a 
construction schedule within 15 business days of NTP. 

 
9. Construction 

Design-Builder shall provide all labor, equipment and materials as required to 
construct the park, including: 
a. Layout and staking; 
b. Erosion and sediment control; 
c. Site clearing (e.g., demolition, clearing and grubbing as necessary, topsoil 

stripping and stockpiling as necessary); 
d. Earthwork (e.g., cut, fill, trenching, rough grading, finish grading); 
e. Utility installation, including electric, water, and storm-water management 

required by the District Department of the Environment;  
f. Paving and surfacing;  
g. Furnishings installations (e.g., benches, fences and gates, litter receptacles); 
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10. Walk-Through Inspection 
At the end of construction, Design-Builder shall perform a walk-through 
inspection in the presence of the Project Manager and Design-Builder, prepare a 
report stating any deficiencies found during the walk through, and ensure that all 
the deficiencies are corrected by the Design-Builder prior to demobilization. 

 
11. As-Built Drawings & Warranty Information 

Design-Builder shall prepare an “as-built” plan of the site including all the 
modifications performed during construction, within 30 days of completion. 
Design-Builder shall also submit warranty information on all design requirements 
within 30 days of completion. 

 
I. Execution 
 

1. Coordination 
Coordination of the work is the responsibility of Design-Builder. 

 
2. Site Cleanliness 

During the contract and/or as directed by the Project Manager, as the installation 
is completed, Design-Builder shall ensure that the site is clear of all extraneous 
materials, rubbish, or debris. 

 
3. Site Security 

Design-Builder shall secure the project work area by a minimum 6.0’ chain link 
fence. Design-Builder shall ensure site is locked during non-work hours. 

 
J. Protection Of Existing Elements 

 
Design-Builder shall protect all existing features, public utilities, and other existing 
structures during construction. Design-Builder shall protect existing trees and shrubs 
from damage during construction. Protection extends to the root systems of existing 
vegetation. Design-Builder shall not store materials or equipment, or drive machinery, 
within drip line of existing trees and shrubs. 

 
Add Alternate: 
 

1. Entrance seat wall and signage: Install free standing seat wall in front of the 
community gathering space as shown in the rendered site plan.  Engrave the 
seat wall with ‘Frederick Douglass Memorial Park’ and provide signage lighting. 

 



DPR0519

Bruce Pl

Suitland Pky

20
th

 S
t

Tobias Dr

Fr
ed

er
ic

k 
D

ou
gl

as
s 

Pl

Tu
bman

 R
d

Fr
ed

er
ic

k 
D

ou
gl

as
s 

C
t

Douglass Community Center

Aerial Map
Douglass Community Center

2100 Stanton Terrace, SE

Recreation Centers

Public Schools

DC Parks

0 80 16040 Feet Map: ORTHO_Douglass
Date: Jan 26, 2011
Data Source: OCTO GIS DPR
Photo Imagery: 2010 Orthophoto
Coordinate System: NAD 1983 StatePlane MD
Prepared by: DC Dept of Parks and Recreaction

Ward 8

Information on this map is for illustration only. The user acknowledges and
agrees that the use of this information is at the sole risk of the user. No
endorsement, liability, or responsibility for information or opinions expressed
are assumed or accepted by any agency of the District of Columbia Government.



FREDERICK DOUGLASS MEMORIAL P
ARK

DELAWARE

PENNSYLVANIA

NEW YORK

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

ASTM

MARYLAND

NEW CIP CONC. PAD AROUND REC 
CTR. EXTENDS UNDER PAVILLION.

ARTIFICIAL TURF

NATIVE PLANTED AREAS

ACTIVIST GROVE - 
MASSACHUSSETTS 
YEARS.
ULMUS AMERICANA

PERFORMANCE COURT

FREEDOM GROVE - NEW YORK YEARS 
ACER SACCHARRUM

COMMUNITY GARDEN. MIN 8' HIGH 
DEER PROOF FENCING

PEDESTRIAN ENTRANCE AND PLAZA. 
PAVERS

'ESCAPE ALLEE'. FOUR TREES FROM SOUTH TO NORTH:  
QUERCUS ALBA, ILLEX OPACA,TSUGA CANADENSIS,ACER 
SACCHARUM. 

FREE STANDING SEAT WALL.  'FREDERICK DOUGLASS MEMORIAL 
PARK' ENGRAVED IN WALL AND LIGHTED.

GREEN ROOF PAVILLION. SEATING AND OUTDOOR 
CLASSROOM FURNITURE LOCATED BENEATH.
SEE PRECEDENT SHEET.

COMMUNITY GATHERING SPACE. 
GRILLS AND PICNIC TABLES. NEW 
TURF.

BITUMINOUS PAVED RUNNING, WALKING AND SKATING PATH 
THAT SEQUENTIALLY FOLLOWS FREDERICK DOUGLASS' LIFE AND 
WORKS. BEGINING FROM HIS ESCAPE TO FREEDOM AND 
PASSING THROUGH GROVES THAT REPRESENT IMPORTANT 
PHASES OF HIS LIFE THAT ARE ASSOCIATED WITH THE STATES IN 
WHICH HE RESIDED.

REFURBISH 
EXISTING COURTS.

EXISTING 
BASEBALL FIELD

PLAYSPACE -AGE 5-12 YRS.
PATTERNED PIP RUBBER 
SURFACE.

REC CENTER EMERGENCY ACCESS.

EXISTIN
G

 PO
O

L BUILDIN
G

EXISTIN
G

 PO
O

L

PAVER INSERT INDICATING THE 'ESCAPE ALLEE' AND 4 PAVER 
INSETS INDICATING THE STATE, TREE  AND FACT ABOUT 
FREDERICK DOUGLASS'S ESCAPE.

EXISTING RECREATION CENTER

REC. CENTER ENTRANCE

EXISTING ACCESS ROAD ENDS 
@ GATE

SHADE PAVILLION AND OUTDOOR 
CLASSROOM

CIP CONC. ENTRY WALK

CIP CONC. ACCESS WALK.  
EXTEND AS REQ.

NOTE: DEMOLISH EXIST. PARKING 
LOT AS REQ. TO PROVIDE NEW 
PLAZA.  MAINTAIN 12'+/- WIDE 
ACCESS TO HOUSE

FITNESS STAITON. 7 
PROVIDED.

EXISTING ACCESS ROAD AND 
PARKING

SWINGS. 4 BUCKETS, 4 
SLINGS.

SIGNAGE ON EITHER 
SIDE OF EACH GROVE, 
ALONG PATH

EXISTING SIDEWALK

EXISTING TREE, TYP.

MEMORIAL GROVE- WASHINGTON 
DC YEARS.
QUERCUS COCCINEA. MULCHED

'GROVE'  OF GAMETIME TREE 
CLIMBERS

BITUMINOUS 
PAVED WALKING 
PATH

FREE STANDING SEAT WALL, TYP.

GAMETIME PLAY STRUCTURE

PLAY SPACE. AGE 2-5 YRS.
GAMETIME NETIX REGULAR CLIMBER 
AND FALL ZONE

GAME TABLES, PICNIC TABLES AND 
SEATING PROVIDED UNDER PAVILLION

DOUGLASS MEMORIAL PARK AND RECREATION CENTER

2100 STANTON TERRACE SE
WASHINGTON DC

20020

LANDSCAPE ARCHITETCURE BUREAU
714 7TH ST SE
WASHINGTON DC
20003

L101 CONCEPT PLAN
SCALE 1"=30'-0"

DECEMBER 28 2012



 

Douglas Playground Project 

Play Equipment list: 

1) GameTime Custom Powerscape Structure, 5‐12 y.o. #DOUG1001 
2) GameTime 2‐Bay Xscape Swing ‐8’ toprail ‐5‐12 y.o. #26119 (1) & 26120 (1), 

with (4) Belt seats #SS8919 
Stainless steel chains and Anti‐Wrap swing hangers 

3) GameTime Custom Tree climber‐ 5‐12 y.o. with (8) #38019 small trees & (8) 
#38031 large trees 

4) GameTime Tilted Sky Runner #6021 
5) Gametime KidNetix Hexamid Regular  #3185 
6) Gametime Educational Tree Fun Facts sign  #38049 (1) 
7) GameTime Custom structure for 2‐5 y.o.  # DOUG2002 
8) GameTime 2‐Bay Xscape Swing‐ 8’ toprail #26119 (1) & 26120 (1) 

With (1) Zero G seats‐ 2‐5 #SS1752 & (1) Zero‐G seat 2‐5 #SS1750  
& (2) tot seats  #SS8914   including Stainless steel chains and Anti‐Wrap 
swing hangers 

9) GameTime Conifer Maze #39015 small (1) & #39016  medium (1) 
10) GameTime Stratus Climber #39009 
11) GameTime Nature Discovery Playhouse #36059 
12) GameTime Xscape Worm hole climber #36081 
13) GameTime Discovery Cave  #5053 
14) GameTime Nature Discovery Table   #6144 
15) GameTime Educational Leaves Fun Facts sign  #38050  (1) 
16)  

As manufactured by GameTime, a Playcore Company.  Fort Payne, AL 



 

Douglas Playground Project 

 

Fitness Stations Equipment list: 

Group A 

1) Pull up & Dip Station #PDIP  manufactured by: TriActive America 
2) Sit‐up Board  #SITB1  manufactured by: TriActive America 

Group B 

3) Rowing Machine  #ROWR  manufactured by: TriActive America 
4) Parallel Bars   #PBAR   manufactured by: TriActive America 

Group C              

5) Push up Bar   #PSUP    manufactured by: TriActive America 
6) Combo Press & Pull    #CSPB   manufactured by: TriActive America 

 
Group D 
 

7) Leg Press   #LEGP2    manufactured by: TriActive America 
8) Recumbent Bike  #RBIK    manufactured by: TriActive America 

Group E 

9) Air Strider    #ASKI1    manufactured by: TriActive America 
10) Squat Press   #SQAT   manufactured by: TriActive America 

Group F 

11) Elliptical Cross Trainer  #ELIP1 
12) Step & Twist   #STTW 

 



Group G 

13) Multi gym A    #MGYMA  (accessible)  manuf. by: TriActive America 
              (Larger item with 4 features) 
 

TriActive America, Inc.     Grover Beach, CA 
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SCOPE OF WORK MODERNIZATION OF FORT STEVENS PLAYGROUND 

1. INTRODUCTION 
 
The Department of General Services (DGS) will issue a design-build contract for the 
proposed scope of work.  
 
Over the last few weeks, DGS and DPR vetted design options with the community for the 
site. The rendered site plan shown in the attached exhibit synthesizes the ideas and 
desires expressed by the community, and it is this design that DGS seeks to develop into a 
newly renovated playground. 
 
2. LOCATION 
 
Fort Stevens Recreation Center is located at 1327 Van Buren Street, NW, Washington, DC.  
The playground is located adjacent to the recreation center.  See attached exhibit. 
 
3. SCOPE OF WORK 
 
The Department of General Services (“Office” or “DGS”) plans to deliver this project 
through a design-build delivery method.  A narrative for the scope of work is listed in the 
sections below.  If deviations or conflicts arise from what is referenced in the program 
requirements/scope of work and field conditions, the Design-Builder shall submit a request 
for clarification. 
 
Please find enclosed a concept design drawing for the playground.  The DB contractor 
should include an allowance of $250,000.00 for play equipment only, and include pricing for 
PIP safety surfacing as shown on the attached plan or required by playground safety 
standards. 
 
DGS requires the Design-Builder to hire a Landscape Architect to further develop the 
concept design drawing for DGS’s approval.  In addition, DGS requires the Design-Builder 
to retain services of a certified Arborist for the project.  During the Construction Phase, the 
Design-Builder will implement the approved drawings, providing all labor, materials, 
supervision and other services as may be necessary to accomplish this task.  
 
Site will require a phase 1 archaeological study and coordination with District's Historic 
Preservation office.  Provide a geotechnical and site survey report for the project site.  All 
amenities and access to all amenities must meet or exceed all ADA accessibility standards, 
specifically the entrances to the playground areas. 
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4. Program of requirements for current and intended use: 
 
A. Current use 

The existing playground includes outdated play equipment that are posing a safety 
hazard to children using the facility. 

 
B. Intended use 

Please note that the proposal is to dismantle and remove the existing play equipment, 
fencing, underground foundations for play equipment, PIP safety surfaces and install 
new PIP safety surfaces with berm features, play equipment, fencing, benches, tables, 
water fountains, adult exercise area equipment, custom signage, retaining walls, steel 
shade shelter and landscaping.  Provide a rain garden to treat stormwater runoff from 
site. The scope of works includes: 
 

C. Site work 
1. Erosion and Sediment Control: Furnish and install sediment and erosion 

control measures inclusive of but not limited to: silt fencing, construction 
entrances around the existing playground.   

 
2. Tree protection: Install construction fencing to protect all existing trees during 

construction. 
 

3. Retaining walls: Install retaining walls in both the area adjacent to the existing 
parking lot, basketball court entrances and within the play area as shown on the 
concept plan. 
 

4. Fitness Equipment: Provide and install Life Trail Stations and welcome sign 
placed on concrete slab. Provide two Life Trail exercise stations on broom finish 
concrete pad as shown on the attached concept plan. 

a) Station 1: one tower and three panels 
a. Model zzlt0064 (ADA stretch) 
b. Model zzltoo6o (Shoulder stretch) 
c.  Model zzlt0047s (Lower body cycling exercises) 

b) Station 2: one tower and three panels  
a. Model zzlt0064 (ADA stretch) 
b. Model zzltoo6o (Shoulder stretch) 
c. Model zzlt0047s (Lower body cycling exercises) 

c) Provide and install welcome sign at the exercise stations  
 

5. Playground berm: Install playground berm within center area of playground as 
shown on the concept plan.  

 
6. Resurface: two (2) new full-size basketball court surfaces consisting of 100% 

open celled, polyurethane foam product with a polypropylene backing and a 
polyester facing material.  Product is manufactured by Premier Courts.  Court 
system shall consist of the following but is not limited to: polyurethane foam 
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product, court mylar, seam fabric, perimeter fabric, seam compounds and seam 
cover fabric, standard color.  Color of court shall be determined by DGS during 
the submittal process, and should match the PIP surface installed in the 
playground area. Site location is shown on conceptual plan. 

 
7. Resurface: the four (4) existing tennis courts on the eastern side of the park.  
 
8. Provide and install: 8’ high, vinyl-coated chain-link fence and posts with 

lockable gates surrounding the basketball courts and tennis courts 
 
9. Provide and Install: new Musco athletic sports lighting fixtures/poles at the 

basketball court and tennis court to illuminate the courts. The sports lighting is to 
be integrated with a new Musco lighting control system installed by the design-
build contractor. 

 
10. Furnish and install: four (4) new basketball goals by Ultimate Playground 

Basketball System model BA873U-BK including padding model BA870PP-BK for 
the pole and padding model BA72U-BK for the backboard. 

 
11. Provide: four (4) child-height basketball hoops at existing courts (see conceptual 

plan for more detail) 
 
D. Landscape Features 

 
1. Provide and install: trees, shrubs and plants as depicted on the concept plan. 
 
2. Develop: a bio retention area as shown on the concept plan. 
 
3. Provide: Provide an ADA accessible garden area at the rear of the building 

across from the Basketball courts as shown on the concept plan, with raised 
garden beds suitable for community garden use. Provide the planting soil 
suitable for planting per DPR standards.  Provide one (1) hose bib with 
removable key. 

 
4. Provide: A lockable garden tool shelter, (10’ x 10’) to be installed on concrete 

pad. 
 

E. Play Equipment and Safety Surface: 
 

1. Dismantle: and remove existing surfacing, play equipment, foundations and 
benches within the existing playground. 

 
2. Provide and install: a small spray feature, such as a mushroom mister, just 

south of the playground.  
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3. The PIP safety surface in the playground area should contain 1 – 2 berms for 
children to use as a play feature. They should be graded in a way that is safe for 
use, no more than 3' tall, and can accommodate a small built-in slide.\ 

 
4. Install: adult exercise zone adjacent to the community gardens that are 

appropriate for users aged 55 and older. Provide a shade structure to cover the 
fitness zone. 

 
5. Provide and install Play and Fitness Equipment by Miracle. 

 
Model          Description                                         Qty                                      
7145019        TRIANGLE DECK (ATTACHES TO 3 POSTS)              1          
7145039        1/2 HEX FULL DECK (ATTACHES TO 4 POSTS)          2         
7145049        1/2 HEX OPEN DECK (ATTACHES TO 5 POSTS)          1          
7145099        RECT 1/2 OPEN DECK (ATTACHES TO 5 POSTS)         2         
71452312BZ     PRICE INCLUDED WITH 71452312                     1            
714523C12      OCTAGON MEGA TWR 2-LEVEL(6' & ENCL 12' DECK)     1        
7145494        5" OD X 124" POST (4 DECK)                         1          
714552         5" OD X 136" POST (3' TO 5' DECKS)                2         
714554         5" OD X 178" POST (7' TO 8' DECKS)                8          
714556         5" OD X 196" POST (8'6" TO 10' DECKS)             8         
71460210       STEEL TIC-TAC-TOE PANEL                            1           
71460213B      STEEL COUNTER PANEL (BELOW DECK)                 1          
71460215       STEEL PANEL W/STEERING WHEEL                      1          
7146078        BRAIDED CLIMBER (8' DECK)                          1         
7146196        POD HOPPER (6'6" DECK)                             1         
7146422        MTECH SONICSCREEN & PARKWATCH SYSTEM             2         
714642SPZ      SONICSCREEN & PARKWATCH INCLUDED W/SYSTEM      2            
71465836       JAX RIZER TO DECK (2'6", 3' & 3'-6" DECKS)        1        
71466737       PHYZICS BUTTRESS ROPE CLIMBER TO 6' HEPT DECK    1         
714700         5' SIDE-BY-SIDE SLIDE W/CANOPY (3' DECK)          1         
7147142HB      FIRE TRUCK 1/2 PANEL (BELOW DECK)                 1          
71471511       SPANISH PANEL                                      1          
71471513HB     CALYPSO 2 DRUM 1/2 PANEL (BELOW DECK)            1          
71474212       30" ID TUBE SLIDE RH (12' DECK)                   1        
714742121      30" ID TUBE SLIDE STRAIGHT (12' DECK)             1        
714742SIGN     TUBE SLIDE WARNING SIGN - NO CLIMBING            1          
71474849       6'2" TYPHOON II SLIDE 360 DEG (4' DECK)           1        
7147612        PISTON PANEL                                       1          
7147613       GEAR PANEL                                          1          
7147633        3-LETTER WORD SPELLER PANEL                       1          
7147683        CASTLE WALL PANEL                                  3         
7147685        CASTLE TURRET TOP PANEL                           12         
714769129      12' TYPHOON SLIDE 855 DEG (12' DECK)              1        
7147721        BONGO PERCH (STATIONARY)                          2          
7147721        BONGO PERCH (STATIONARY)                          1          
7147721        BONGO PERCH (STATIONARY)                          1          
714782         CRUNCH STATION                                     1           
714808         CLIMBING POLE (3', 5' OR 6'6" DECK)               1          
714812         12" RISER PLATE                                    1          
7148135        DECK ENCL FOR OVERHEAD CLIMBERS (ONLY)           1          
7148171B       LOOP SEAT                                           1          



 
SCOPE OF WORK MODERNIZATION OF FORT STEVENS PLAYGROUND 

71483012       FULL WALL ENCLOSURE                                1          
7148302        UPPER ENCLOSURE FOR TUBE SLIDE                    2           
7148306        LEAN OUT ENCLOSURE                                 4          
714850         CHAMELEON SLIDE ENTRY & EXIT SECTION             1        
714850Z        CHAM EXIT SECTION PRICE INCLUDED IN 714850       1           
714850AZ       CHAM SPT LEG PKG 54" PRICE INCL IN 714850        1           
7148501        CHAMELEON SLIDE STRAIGHT SECTION                 1           
7148502        CHAMELEON SLIDE RIGHT TURN SECTION               1          
71485149       SQUARE TRANSFER POINT W/CLOSED HR (4' DECK)      2          
7148628C       CUPOLA TOP FOR 7148628 OCTAGON ROOF              1          
7148628H       ROOF FOR OCTAGON DECK, PERF STEEL & RECYCLED  1          
714908         SPIDER CLIMBER (3, 5' OR 6'6" DECK)               1          
71495949       ADA STAIRS BETWEEN DECKS W/2' RISE 4' SPAN       1         
714961L1       DELIGHT-O-SCOPE TELESCOPE (LOOKOUT MOUNT)        1          
7149929        KIDS' PERCH                                         1          
714994         FUN FONE PAIR (2 FONES)                            1          
714994Z        FUN FONE PRICE INCLUDED IN 714994                 1           
------------------------------------------------------------------------------------------ 
                                                        
  
7185019        TRIANGLE DECK (ATTACHES TO 3 POSTS)              1          
7185029        SQUARE DECK (ATTACHES TO 4 POSTS)                 1        
7185493        3 1/2" OD X 106" POST (3' DECK)                    3          
718583         3 1/2" OD ARCH (3' DECK OR LESS)                  2         
7186385        GROOVE II SLIDE (5' DECK)                          1         
7187143HB      POLICE CAR 1/2 PANEL (BELOW BECK)                 1          
71871513HB     CALYPSO 2 DRUM 1/2 PANEL (BELOW DECK)            1          
7187285        BUMP & GLIDE SLIDE (5' DECK)                      1         
7187554E       HONEYCOMB CLIMBER W/ARCH ENCLOSURE (4' DECK)  1         
------------------------------------------------------------------------------------------ 
                                                           

F. Site Amenities 
 

1. Benches: Provide and install six (6) benches; Dumor model 58-SER-3AR per 
DPR standards; layout to be determined by DGS. 
 

2. Game Tables:  Provide and install two (2) game tables; Dumor model 68-175-3-
SH 1 per DPR standards; layout to be determined by DGS. 

 
3. Table and Bench combo:  Provide and install one (1) Dumor model 62-861/92 

per DPR standards; layout to be determined by DGS. 
 

4. Table and Bench combo:  Provide and install one (1) Dumor model 62-861/68 
1/92-51 per DPR standards; layout to be determined by DGS. 

 
5. Trash Receptacles: Install four (4) Dumor Litter Receptacles with self-closing 

dome lid and blue recycle receptacles per DPR standards; layout to be 
determined by DGS.  
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6. Park signage: Install one bulletin board and other required playground signage 
on the playground fence per the signage standards provided by DPR.  Signs and 
bulletin board to be installed in locations determined by DGS.  

 
7. Security lighting:  Provide site LED safety lighting throughout the park area; 

layout to be determined by DGS. 
 

8. Provide and install freeze proof drinking fountains in the playground, and tennis 
courts per DPR standards.  Layout to be determined by DGS. 

 
9. Bike racks:  Provide and install two (2) bike racks per DPR standards.  Layout to 

be determined by DGS. 
 

10. Fencing:  provide and install steel ornamental fencing per DPR standards and 
two (2) gates around perimeter of new playground. 

 
11. Security cameras: Provide and install new and/or additional wireless security 

cameras as required.  Items should be included in the project as an add 
alternate. 

 
12. Automatic locking gates:  Provide automatic-locking gates programed to lock 

and unlock at specific times.  Items should be included in the project as an add 
alternate. 

 
13. Add one (1) water fountain at the tennis courts and one (1) at the playground. 
 
14. Provide a concrete dumpster enclosure screened by tall evergreens along the 

front entrance of the building. 
 
15. Add one (1) removable bollard to the service drive 

 
G. Description Of Work 
 

The Design-Builder shall provide all necessary services, labor, equipment and materials 
as required to achieve the work as described in this document. 

 
1. Collection, Assessment and Verification of Existing Conditions 

Design-Builder shall be responsible for the collection, assessment, and 
verification of existing conditions. 

 
2. Archeological Documentation 

Design-Builder shall conduct a Phase I archeological survey of the site in 
accordance with District of Columbia State Historic Preservation Officer’s (DC 
SHPO) standards and guidelines for archaeological survey current at the time of 
the investigation the standards of DC Historic Preservation Office, and present all 
findings in a report to DGS within thirty (30) days of NTP. Design-Builder must 
contact DC SHPO for guidelines. 
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3. Geotechnical Study 

Design-Builder shall conduct a geotechnical study to determine soil and 
subsurface engineering properties and suitability for the proposed design and to 
make appropriate recommendations to DGS. Design-Builder shall present all 
findings in a report to DGS within thirty (30) days of NTP. 

 
4. Site Surveys 

Design-Builder shall conduct a complete survey(s) of the site as required to 
successfully construct the play space. At a minimum, the survey(s) shall include 
boundary, topographical, and utility data. 

 
5. Meetings 

Design-Builder, the Project Manager, DPR and community shall meet as 
necessary to review Design-Builder’s work. 

 
6. Permitting 

Design-Builder shall obtain ALL permits necessary to construct the playground, 
including trade permits. 

 
7. Submittals 

Design-Builder shall submit to the Project Manager for review and approval all 
shop drawings, material data and samples provided by Design-Builder, vendors 
and/or manufacturers. The Project Manager shall review and approve or reject 
submittals within five (5) business days of receipt. 
 

8. Construction Schedule 
Design-Builder shall submit to the Project Manager for review and approval a 
construction schedule within 15 business days of NTP. 

 
9. Construction 

Design-Builder shall provide all labor, equipment and materials as required to 
construct the play space, including: 
a. Layout and staking; 
b. Erosion and sediment control; 
c. Site clearing (e.g., demolition, clearing and grubbing as necessary, topsoil 

stripping and stockpiling as necessary); 
d. Earthwork (e.g., cut, fill, trenching, rough grading, finish grading); 
e. Utility installation, including electric, water, and storm-water management 

required by the District Department of the Environment;  
f. Paving and surfacing;  
g. Furnishings installations (e.g., benches, fences and gates, litter receptacles). 
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10. Walk-Through Inspection 
At the end of construction, Design-Builder shall perform a walk-through 
inspection in the presence of the Project Manager and prepare a report stating 
any deficiencies found during the walk through, and ensure that all the 
deficiencies are corrected by the Design-Builder prior to demobilization. 

 
11. As-Built Drawings & Warranty Information 

Design-Builder shall prepare an “as-built” plan of the site including all the 
modifications performed during construction, within 30 days of completion. 
Design-Builder shall also submit warranty information on all design requirements 
within 30 days of completion. 

 
H. Execution 
 

1. Coordination 
Coordination of the work is the responsibility of Design-Builder. 

 
2. Site Cleanliness 

During the contract and/or as directed by the Project Manager, as the installation 
is completed, Design-Builder shall ensure that the site is clear of all extraneous 
materials, rubbish, or debris. 

 
3. Site Security 

Design-Builder shall secure the project work area by a minimum 6.0’ chain link 
fence. Design-Builder shall ensure site is locked during non-work hours. 

 
Protection Of Existing Elements 

 
Design-Builder shall protect all existing features, public utilities, and other existing 
structures during construction. Design-Builder shall protect existing trees and shrubs 
from damage during construction. Protection extends to the root systems of existing 
vegetation. Design-Builder shall not store materials or equipment, or drive machinery, 
within drip line of existing trees and shrubs. 

 
Add Alternates: 

1. Security lighting for the Triangle Park in the southwest corner of Fort Stevens 

located at the corner of Luzon Avenue and Van Buren Street. 

2. Remove existing fence to accommodate new walking track.  Install a minimum 

60” width decomposed grant walking track around the existing rectangular field. 

Install new six foot (6’) vinyl coated chain link fence around track. 

 
 




